

ADDENDUM NO. 5 (FIVE)

Addendum No. 5 (FIVE) to the Contract Documents for:
Florence Restoration
AL ARNG – Readiness Center
Florence, Alabama

Project Title:
Florence Restoration
Florence, Alabama

IFB Project #:
AC-17-B-0019-S

H+H Project #:
16010.09

Addendum Date: October 18, 2017

Revised Bid Date: January 11, 2018

Construction Duration – 360 calendar days.

A5-1 GENERAL:

A5-1.1 The following changes and/or additions to the Contract Documents are hereby made part of same and are incorporated in full force as part of the Contract. This Addendum forms a part of the Contract Documents and modifies the **original Construction Documents dated August 15, 2017, Addendum No. 1 issued on September 8, 2017, Addendum No. 2 issued on September 9, 2017, and Addendum No. 3 issued on September 20, 2017, Addendum No. 4 issued on September 22, 2017.**

A5-1.2 Bidder shall acknowledge receipt of this Addendum on the Bid Form when submitting bid.

A5-1.3 Bidders are advised to call attention to all sub-bidders and suppliers for any changes which may affect their work.

A5-1.4 This Addendum shall supersede all contrary and/or conflicting information contained in the Contract Documents, which are hereby amended as follows:

A5-2 REQUESTS FOR SUBSTITUTIONS:

No requests received.

A5-3 CLAIRIFICATIONS:

No questions received.

A5-4 SPECIFICATIONS:

A5-4.1 Refer to **Section 00 11 00 – Invitation for Bids and Section 00 41 00 – Proposal Form** and revise the Bid Date to – January 11, 2018. Accordingly, the deadline for submitting bidding questions to the Architect is now 2:00 p.m. on January 4, 2018.

**The Project Site meeting previously scheduled for October 25, 2017 is hereby canceled.
A new date and time for such a meeting will be issued in a future addendum.**

A5-5 DRAWINGS:

No drawing revisions issued.

ATTACHMENTS:

1. Updated List of “Official Planholders”

END OF ADDENDUM NO. 5 (FIVE)

PLAN HOLDERS LIST

Project Name: Florence Restoration
 Project Number (HHA): 16010.09
 IFB number (ARNG): AC-17-B-0019-S
 P.N. (ARNG): 0117212
 Bid Due: **REVISED TO** January 11, 2018 @ 2:00pm

| set # | contact | company | street | city, state zip | phone | fax | email |
|-------|-------------------|----------------------------------------|------------------------------------------|-------------------------|--------------|--------------|----------------------------------------------------------------------------------------------------|
| - | Joanna Bavilacqua | Construct Connect | Rockwood Exchange 3825 Edwards Road #801 | Cincinnati, OH 45209 | 312.380.4773 | 312.275.7197 | joanna.bavilacqua@constructconnect.com |
| - | MaryAnn Stearns | Dodge Data & Analytics | 4300 Beltway Place, Suite 180 | Arlington, TX 76018 | 800.393.6343 | 501.625.3544 | mary.stearns@construction.com |
| 1 | Robert Garris | Hendon & Huckestein Architects | 2126 Morris Avenue | Birmingham, AL 35203 | 205-322-1751 | 205-322-1778 | rgarris@hplusha.com |
| 2 | Eric Holt | Alabama Army National Guard | 1720 Congressman W. L. Dickinson Drive | Montgomery, AL 36109 | 334-260-6355 | NA | Kenneth.e.holt2.nfq@mail.mil |
| 3 | Eric Holt | Alabama Army National Guard | 1720 Congressman W. L. Dickinson Drive | Montgomery, AL 36109 | 334-260-6355 | NA | Kenneth.e.holt2.nfq@mail.mil |
| 4 | Marc Dempsey | B.H. Craig Construction Company, Inc. | 835 Wall Street | Florence, AL 35630 | 256.766.3350 | 256.767.0367 | mdempsey@bhccraigconst.com |
| 5 | Angie Boyett | Boyett Construction Company, Inc. | 18511 AL HWY 24 | Moulton, AL 35650 | 256.974.6750 | 256.905.0382 | aboyett@boyettconstruction.net |
| 6 | Lucas Gillott | Silman Construction | 1703 Central Parkway SW | Decatur, AL 35601 | 256.585.5281 | 256.686.4301 | estimating@silmanconstruction.com |
| 7 | Greg Hovater | H&N Construction, Inc. | 711 N. Broadway Street | Florence, AL 35630 | 256.764.5959 | 256.766.7671 | ghovater@hovaterconstruction.com |
| 8 | Erin Barkley | Building Construction Associates, Inc. | 204 Pride Lane SW | Decatur, AL 35603 | 256.351.2322 | 256.351.2722 | ebarkley@bca-inc.com |
| 9 | Kristie Staggs | Pettus Plumbing & Piping, Inc. | 12647 US Highway 72 West | Rogersville AL 35652 | 256.389.8181 | 888.767.6184 | kstaggs@pettushvac.com |
| 10 | Tony Hudson | B Electric, Inc. | 6644 Highway 17 | Florence, AL 35634 | 256.366.0369 | 256.349.2000 | thudson@belectricinc.com |
| 11 | Kanda Floyd | Hale Building Company, Inc. | 2708 Alexandria Road | Anniston, AL 36201 | 256.237.4961 | 256.237.4962 | quotes@halebldg.com |
| 12 | Shelton Mangum | Creative Security Systems, Inc. | 581 George Todd Drive | Montgomery, AL 36117 | 334.244.2251 | 334.244.2162 | shelton@creativesecsys.com |
| 13 | Josh Wilburn | Johnson Contractors, Inc. | 3635 Second Street | Muscle Shoals, AL 35661 | 256.383.0313 | 256.386.0234 | jwilburn@johnsoncont.com |
| 14 | Tim Bagwell | BCS, LLC | 3125 County Road 3328 | Brundidge, AL 36010 | 334.735.2464 | 334.735.5402 | bcslc3125@gmail.com |
| 15 | Erin Barkley | Building Construction Associates, Inc. | 204 Pride Lane SW | Decatur, AL 35603 | 256.351.2322 | 256.351.2722 | ebarkley@bca-inc.com |